Bangalore Development Authority

T.Chowdaiah Road, Kumara Park West, Bangalore-560 020

No. BDA/EE(DSKL)/Corrigendum/02/2023-2024 Date : 07-02-2024.

CORRIGENDUM-1

Sub : Tender for the work of Design, Construction & Commissioning of 75 MLD (25 MLD and 50 MLD) Capacity Sewage Treatment Plant (STP) using Sequential Batch Reactor (SBR) Process Technology with Biological Nutrient, Nitrogen & Phosphorous Removal System including 6 Nos., of RCC Wet Well Cum Pump house and 8 Nos of Machine hole Pumping Stations with All Electro-Mechanical Instrumentation, SCADA and allied Civil Works for Dr.K.Shivarama Karantha Layout, Bengaluru including Five Years of O & M during operation Period.

Ref : 1) This office Tender Notification No. BDA/EE(DSKL)/Tender/01/2023-2024 DATED: 20-01-2024.
2) e- Procurement reference: BDA/2023-24/WT/WORK_INDENT 12

With reference to the Tender Notification cited at reference the following shall be read as follows :

Sl. No	Clause / Page No.	Amendment made or To be read as
1.	**3.2 (c) (i) Experience in Execution of STPs** The Tenderer as a sole entity or a Lead Partner and or Partner in a Joint Venture shall have successfully executed, including complete Design, Procurement, Supply, Installation, Construction, Testing, and Commissioning of all Civil, Mechanical, Electrical, and Instrumentation Works of minimum One (1) No. Sewage Treatment Plant of minimum **60 MLD** capacity, based on Sequencing Batch Reactor Process (SBR) or variation of SBR.	**3.2 (c) (i) Experience in Execution of STPs** The Tenderer as a sole entity or a Lead Partner and or Partner in a Joint Venture shall have successfully executed, including complete Design, Procurement, Supply, Installation, Construction, Testing, and Commissioning of all Civil, Mechanical, Electrical, and Instrumentation Works of minimum One (1) No. Sewage Treatment Plant of minimum **40 MLD** capacity, based on Sequencing Batch Reactor Process (SBR) or variation SBR
2.	**3.2 (c) (ii) Experience in Operation and Maintenance** The Tender as a sole entity or a Lead Partner in a Joint Venture shall have particular experience in Operation and Maintenance of at least minimum One (1) No. Sewage Treatment Plant of minimum **60 MLD** capacity based on Sequencing Batch Reactor Process (SBR) or variation of SBR for at least three (3) years in operation within last Five Years from the date of Tender Notification.	**3.2 (c) (ii) Experience in Operation and Maintenance** The Tender as a sole entity or a Lead Partner in a Joint Venture shall have particular experience in Operation and Maintenance of at least minimum One (1) No. Sewage Treatment Plant of minimum **40 MLD** capacity based on Sequencing Batch Reactor Process (SBR) or variation of SBR for at least three (3) years in operation within last Five Years from the date of Tender Notification.
3.	11. 3 All duties, taxes, and other levies payable by the contractor under the contract, or for any other cause, shall be included in the rates submitted by the Tenderer. The Rates quoted shall be **exclusive** of Goods and Service Tax (GST).	11.3 All duties, taxes, and other levies payable by the contractor under the contract, or for any other cause, shall be included in the rates submitted by the Tenderer. The Rates quoted shall be **inclusive** of Goods and Service Tax (GST).
4.	Clause 10.1	10.1.2 Second Electronic Document (Financial bid)

<table>
<tr><td></td><td></td><td>(a) The Tender (in the format indicated in Section 4)
(b) Priced Bill of Quantities (Section 9);

and any other materials required to be completed and submitted by Tenderers in accordance with these instructions. The documents listed under Sections 3, 4, 6 and 9 shall be filled in without exception</td></tr>
<tr><td>5</td><td>Section 6 Contract data
The liquidated damages for whole of the works are computed on the basis of 0.1% of the <u>contract Price</u> per day and for the milestones.

The maximum amount of liquidated damages for whole of the work is ten (10%) of the final contract price</td><td>Section 6 Contract data
The liquidated damages for whole of the works are computed on the basis of 0.1% of the <u>balance Price</u> per day and for the milestones.

The maximum amount of liquidated damages for whole of the work is ten (10%) of the final contract price</td></tr>
<tr><td>6</td><td>Section 3: Qualification Information
1.4 Quantities of work executed as Prime Contractor (in the same
name) during the five years specified in 1.2 above:

Quantities executed in Civil works as Prime Contractor:

<table>
<tr><th rowspan="2">Year</th><th rowspan="2">Name of the Work</th><th rowspan="2">Name of Employer</th><th colspan="3">Quantity of the Works Performed</th></tr>
<tr><th>Earthwork Excavation & in Embankment (in Cum)</th><th>PCC & RCC (in Cum)</th><th>Steel Reinforcement (in MT)</th></tr>
<tr><td>1</td><td>2</td><td>3</td><td>4</td><td>5</td><td>6</td></tr>
<tr><td>2018-19</td><td></td><td></td><td></td><td></td><td></td></tr>
<tr><td>2019-20</td><td></td><td></td><td></td><td></td><td></td></tr>
<tr><td>2020-21</td><td></td><td></td><td></td><td></td><td></td></tr>
<tr><td>2021-22</td><td></td><td></td><td></td><td></td><td></td></tr>
<tr><td>2022-23</td><td></td><td></td><td></td><td></td><td></td></tr>
</table>
</td><td>Section 3: Qualification Information
1.4 Quantities of work executed as Prime Contractor (in the same
name) during the five years specified in 1.2 above, with respect to Section ITT, Clause 3.2c : (i), (ii) and (iii):

<table>
<tr><th rowspan="2">Year</th><th rowspan="2">Name of the Work</th><th rowspan="2">Name of Employer</th><th colspan="3">Quantity of the Works Performed</th></tr>
<tr><th>STP Capacity based on SBR/NDDR/MDR (3.2c : (i))</th><th>O&M of STP in years (3.2 c : (ii))</th><th>SPS Capacity (3.2 c : (iii))</th></tr>
<tr><td>1</td><td>2</td><td>3</td><td>4</td><td>5</td><td>6</td></tr>
<tr><td>2018-19</td><td></td><td></td><td></td><td></td><td></td></tr>
<tr><td>2019-20</td><td></td><td></td><td></td><td></td><td></td></tr>
<tr><td>2020-21</td><td></td><td></td><td></td><td></td><td></td></tr>
<tr><td>2021-22</td><td></td><td></td><td></td><td></td><td></td></tr>
<tr><td>2022-23</td><td></td><td></td><td></td><td></td><td></td></tr>
</table>
</td></tr>
</table>

The other conditions of the tender remain unaltered. Any clarifications may please be obtained from the Office of the Executive Engineer, DSKL Division-I, Room No. 204, B Block, 2nd floor, Bangalore Development Authority, T.Chowdaiah Road, Kumara Park West, Bengaluru -560 020 on all working days between 3:30 pm and 5:30 pm during the office hours.

Executive Engineer
DSKL Division
Bangalore Development Authority
Bengaluru

Executive Engineer
D.S.K. Shivakumar Kumara Layout Division
Bangalore Development Authority, Bengaluru.

Copy submitted for kind information to :

1. Commissioner, BDA, Bengaluru.
2. The Chairperson, Karnataka State Pre-tender Scrutiny Committee, K.R. Circle, Bengaluru.
3. Technical Advisor to Dr Shivarama Karamtha Layout, BDA, Bengaluru.
4. Engineer Member, BDA, Bengaluru.
5. Finance Member, BDA, Bengaluru.
6. Engineer Officer-II, BDA, Bengaluru.
7. Executive Engineer, Electrical Division, BDA, Bengaluru.
8. Team Leader, SECON Pvt Ltd, Bengaluru
9. File.